

Project Sea Dragon - Major Construction Packages

Site: Founder Stock centre, Exmouth, WA

Ref. No.:	Packages:	General description:
TBA	Shed and internal fitout for initial stock (Phase 1)	Design, supply and construct shed to house tanks. Includes demolition of existing structures and equipment, earthworks and pad preparation, floor slab with underslab drainage for tanks, installation of tanks and sundry process equipment, power, potable water, seawater and sewerage reticulation. Process equipment will be free issue by PSD.
TBA	Water treatment plant and services (Phase 1)	Supply and install power and water reticulation for sea water feed piping and water treatment process equipment. Includes civil preparation of water treatment area and installation of tanks and process equipment supplied by PSD, testing and commissioning.
TBA	Additional sheds with internal fitout for final stock (Phase 2)	Design, supply and construct sheds to house tanks. Includes earthworks and pad preparation, floor slab with underslab drainage for tanks, installation of tanks and sundry process equipment, power, potable water, seawater and sewerage reticulation. Process equipment will be free issue by PSD. Connection of services will be to Phase 1 work.

Project Sea Dragon (PSD) provides this preliminary Expression of Interest advice on proposed work packages. PSD may alter the packages in any way, at any time, to facilitate the most effective project delivery